STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPCSALS | SSUED 15

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

01/ 28/ 04
05-0J2904
05- SB-101-12. 7/ R56. 6
05- SB-1-10. 1/ R34. 8
05- SB-135-R10.0

HWB

ENG NEERS EST

RAS

Bl D TOTAL

209, 339. 80

238, 729.60

242,558. 00

255, 152. 34

309, 992. 00

B I

370, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I N SANTA BARBARA COUNTY AT VARI QUS
LOCATI ONS

SEAL BRI DGE DECKS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

160, 660. 20

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
01/ 29/ 04
CONTRACT CCDE ' C
21 CONTRACT | TEMS

FEDERAL AlID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

60

PERCENT UNDER EST 43. 42

( NAVE/ ADDRESS/ LOCATI ON)

TRUESDELL CORPORATI ON OF
CALI FORNI A | NC

3529 E WOOD STREET
PHOENI X AZ 85040

DEBRUI N CONSTRUCTI ON | NC

P O BOX 1355
FRENCH CAMP CA 95231

AVERI CAN CI VI L CONSTRUCTCORS
VEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

ABSL CONSTRUCTI ON

P O BOX 3516
HAYWARD CA 94540

VETROPCLE

P O BOX 1632
LAKE FOREST CA 92609

FAX

FAX

FAX

FAX

FAX

602 437-1711
00615058
602 437-1821

209 982-0950
00818674
209 983-1145

707 746-8028
00526319
707 746-0936

510 727-0900
00621781
510 727-0910

949 380-9414
00534372
949 380-9473

CC PREF CLAI MED

SB PREF CLAI MED

BID | S OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

SB PREF CLAI MED

BID | S OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

3. 0%



05-0J2904 Bl D245

05-SB-101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 28/ 04 01/ 29/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 cCS PORTABLE CHANGEABLE MESSAGE SI GNS
BAKERSFI ELD CA
GLOBAL ENVI RONMENTAL PREPARE WATER POLLUTI ON CONTROL PLAN
FOUNTAI' N VALLEY CA
NELSON | NDUSTRI ES PREPARE BRI DGE DECK
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS AND TRAFFI C CONTRCL
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA



05-0J2904
05-SB-101-1 SUMMARY OF
01/ 28/ 04

LI ST OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

01/ 29/ 04
SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA 93016- 0755
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 THOVAS AND PRATT HI GAWAY SPECI ALTY SERVI CES | NC I TEMS 1 AND 3
4080 APPI AN WAY STE 204
EL SOBRANTE CA 94803
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SUPER SEAL AND STRI PE STRI PI NG

P O BOX 755
FI LLMORE CA 93016



05-0J2904 Bl D245

05- SB- 101- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
01/ 28/ 04 01/ 29/ 04
| TEM | TEM UNI T OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 500. 00* 5, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 200. 00* 20, 200. 00
5 (S) 120116 TYPE || BARRI CADE EA 2 60. 00 120. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 4, 850. 00* 4, 850. 00
7 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 930 14. 00 13, 020. 00
8 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 83 34.00 2,822. 00
STRI PE
9 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1, 440 9.50 13, 680. 00
10 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 16 250. 00 4. 000. 00
11 150720 REMOVE CONTRAST TREATMENT MR 440 6. 50 2, 860. 00
12 (S) 150722 REMOVE PAVEMENT MARKER EA 580 2.50 1, 450. 00
13 153235 CLEAN BRI DGE DECK MR 9, 850 2.10 20, 685. 00
14 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 2, 400. 00* 2, 400. 00
15 540102 TREAT BRI DGE DECK MR 9, 847 2.40 23, 632. 80
16 540109 FURNI SH BRI DGE DECK TREATMENT NMATERI AL L 4, 980 12. 50 62, 250. 00
( LOW CDOR)
17 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 16 150. 00 2, 400. 00
18 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 3,030 4.50 13, 635. 00
( SPRAYABLE)
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) M 260 6.75 1, 755. 00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 180 6. 00 1, 080. 00
21 999990 MOBI LI ZATI ON LS LUMP SUM 10, 000. 00* 10, 000. 00

TOTAL 209, 339. 80
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NNRRPRRRPREPRRRR R
RPOOONOUIAWNROOONOUIAWNER

_|
9

05-0J2904
05-SB-101-1
01/ 28/ 04

129480. 00
2000. 00
11362. 50
1495. 00
936. 00
3500. 00

238, 729. 60

SUMMARY

OF

REMA

242,558. 00

149400.
1920.
49909.
1001.

999.
495.

255,152. 34

Bl D245
PAGE 5
01/ 29/ 04
FI FTH

Bl D AMOUNT
1, 500. 00~ 1500
2, 000. 00* 2000
6, 000. 00* 6000
30, 000. 00* 30000
150. 00 300
7, 000. 00* 7000
12. 00 11160
30. 00 2490
10. 00 14400
220. 00 3520
20. 00 8800
2.00 1160
6. 00 59100
2, 000. 00* 2000
6. 00 59082
13. 00 64740
120. 00 1920
4.00 12120
7.00 1820
6. 00 1080
19, 800. 00* 19800

309, 992. 00



